




















VIII. DELIVERABLES:
The Contractor shall adhere to the following schedule:

Task Deliverable Delivery Schedule

la Cost estimate 20 days after effective date of WA

1b System design document Ongoing

. . 1 month after the effective date of the

2a Revised article WA

b Modified version of BenMAP-CE \3/\/ r;\qonths after the effective date of the
4 months after the effective date of the

3a Approach memorandum WA

3b Modified version of BenMAP-CE \3/\/ rXonths after the effective date of the

3¢ Manuscript for publication \3/\/ rXonths after the effective date of the
4 months after the effective date of the

4a Approach memorandum WA

4b Manuscript for publication ‘SN I‘XOchS after the effective date of the

5 Quick turnaround Duration of work assignment






